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Ref: - NSIC/HO/WD/Open Gym/2018 Date: 07.01.2019
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Sub: Supply, fixing and commissioning of Open Air Gym Equipment at NSIC
Technical Services Centre (NTSC), Okhla, New Delhi.

Sir,

Tender document in respect of the above mentioned works containing 40 pages as
detailed on page 4 (Index) are forwarded herewith. Please note that tender is to be delivered
in the office of the Chief General Manager-SG (Works), The National Small Industries
Corporation Ltd., (A Government of India Enterprise), NSIC Bhawan, Okhla Industrial
Estate, New Delhi-110020 on 24.01.2019 up to 3.00 P.M.

The Tender should be signed on each page, dated and witnessed in all places provided
for in the documents; all other papers should be initialed.

The tender should be accompanied by tender fee and Earnest Money Deposit in the
form of demand draft as mentioned in Appendix. Tenders without tender fee and earnest
money deposit shall be summarily rejected.  The Technical Bids will be opened on
24.01.2019 at 3.30 P.M. and Price Bids of technically qualified bidders will be opened at a
later date.

The person, signing the tender on behalf of company/firm or on behalf of another
person shall attach with tender a certified copy of proper authority/power of attorney on a
non-judicial stamp paper of requisite value duly executed in his favour by such person,
company/firm and must state specifically that he has authority to sign such tenders for and on
behalf of such person or company/firm as the case may be, and in all matters pertaining to the
contract including arbitration clause.

This letter shall form part of the “CONTRACT” and must be signed and returned
along with the tender documents.

Yours faithfully

CGM-SG (Works)
Encl. 40 Pages

Signature of the bidder


http://www.nsic.co.in/

NOTICE INVITING TENDER

Tender notice for Supply, fixing and commissioning of Open Air Gym Equipment at
NSIC Technical Services Centre (NTSC), Okhla, New Delhi.

Ref: - NSIC/HO/WD/Open Gym/2018 Date: 07.01.2019

Sealed item rate tenders are invited from manufacturer/supplier/contractors who has
successfully completed similar works during last 5(five) years ending 10.01.2019. Eligibility
criteria for this work, (i) Three similar works costing not less than Rs. 1.91 lac each, or (ii)
Two similar works costing not less than the amount of Rs. 2.87 lac each or (iii) One similar
work costing not less than Rs. 3.82 lac for carrying out the following work.

S.

No.

Name of the work | Estimated | Earnest | Completion Issue of Last Date of
cost Money Time Blank Submission
(Rs.) Deposit Tender Tender
(EMD) Document

(Rs)

Supply, fixing and | 4.78 lacs | 12,000/- | 30 days From 24.01.2019

commissioning of 10.01.2019 | Upto 3.00

Open Air Gym To PM
Equipment at 23.01.2019
NSIC  Technical within
Services Centre office
(NTSC),  Okhla, hours.
New Delhi

Blank tender documents (non-transferable) for above work shall be issued from
10.01.2019 to 23.01.2019 on all working days from the address given below on
payment of required tender fee of Rs. 590/- (Rupees five hundred ninety only) (non-
refundable) including GST in the form of DD/Pay order/Bankers Cheque in favour of
“NSIC Ltd” payable at New Delhi. The intending tenderers can also download the
complete tender document available on the web site: www.nsic.co.in and submit the
same along with requisite tender fee, earnest money deposit and supporting
documents on or before the due date and time of submission.

Tenderers registered as Micro and Small Enterprises (MSEs) as defined in MSME
Procurement Policy issued by department of Micro, Small and Medium Enterprises or
are registered with the Central Purchase Organization or the concerned Ministry or
Department or Startups as recognized by Department of Industrial Policy and
Promotion are exempted from the payment of tender fee and earnest money deposit.
However, tenderer seeking exemption from payment of earnest money deposit shall
submit the proof of the same along with their technical bid.

Intending tenderers should have valid registration with appropriate authorities for
statuary taxes as applicable.

The intending tenderers should have satisfactorily completed similar works (i) Three
similar works costing not less than Rs. 1.91 lac each, or (ii) Two similar works
costing not less than the amount of Rs. 2.87 lac each or (iii) One similar work costing
not less than Rs. 3.82 lac during last five years ending 10.01.2019. Similar nature
work means: - “Open air fitness equipment” only.
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Tender documents can be purchased from the office of the CGM-SG (Works), NSIC
Ltd., NSIC, Bhawan, Okhla Industrial Estate, New Delhi- 110020 on all working
days between 10.00 am to 4.00 pm except on holidays and Saturdays, Sundays, after
payment of requisite tender cost as mentioned above.

The tender documents duly completed along with EMD in form of Demand Draft/Pay
Order in favour of the “NSIC Ltd” payable at New Delhi from any Nationalized
Bank/scheduled bank will be submitted at the office of the CGM-SG (Works), NSIC
Ltd, NSIC Bhawan, Okhla Industrial Estate, New Delhi upto 3.00 P M on
24.01.2019. Technical bid of the parties shall be opened on the same day i.e.
24.01.2019 at 3.30 PM. The tender submitted without EMD or valid exemption
certificate, shall be summarily rejected.

NSIC reserves the right to reject any or all the tenders without assigning any reason
thereof and also not bound to accept lowest tender. Tenders in whom any of the
prescribed conditions are not fulfilled or found incomplete in any respect are liable to
be rejected.

Canvassing, whether directly or indirectly in connection with tender is strictly
prohibited and the tender submitted by the contractors who resort canvassing will be
liable to be summarily rejected.

The Technical Bid submitted by the parties shall be opened on the same day i.e.
24.01.2019 at 3.30 PM in the presence of tenderers who wish to be present. The price
bids of technically qualified parties shall be opened at a later date and the technically
qualified parties shall be informed in advance about the opening of their price bid.

CGM-SG (Works)
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1.0

2.0

3.0

INSTRUCTIONS TO TENDERERS

GENERAL

Tenderers are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and terms and conditions including all the provisions
of the tender document before framing up their tender.

SITE PARTICULARS

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to nature of work, site conditions, means
of access to the site etc. Non-familiarity with the site conditions will not be
considered a reason either for extra claims or for not carrying out the work in strict
conformity with the specifications.  For site visit and any clarification /
information/Assistance, the intending tenderers may contact Manager (Works), NSIC
Ltd., NSIC Bhawan, Okhla Industrial Estate, New Delhi-110020.

SUBMISSION OF TENDER

a)  The expression “Tender Notice” referred to in the Tender Documents shall be
deemed to include any Notice / Letter Inviting Tender with respect to the work
forming the subject matter of the documents and vice-versa.

b)  The tender complete in all respects shall be submitted along with Earnest Money
as stipulated in the Notice / Letter Inviting Tender ONLY. Tenders without
Earnest Money Deposit will be out rightly rejected.

Tenders shall be submitted in two separate sealed envelopes Super scribing the
following: -

ENVELOPE - | (TECHNICAL BID)

Name of work : Supply, fixing and commissioning of Open Air Gym
Equipment at NSIC Technical Services Centre (NTSC),
Okhla, New Delhi
Tender no. : Ref: - NSIC/HO/WD/Open Gym/2018
Date: 07.01.2019

Due date & time of opening : 24.01.2019 at 3.30 PM

Addressed to . Chief General Manager-SG (Works), NSIC, Bhawan,
Okhla Industrial Estate, New Delhi-110020.

From:
Name & Address of the tenderer



This envelope shall contain the following: -

EMD should be in the form of Demand Draft drawn on a scheduled/nationalized
bank in favour of ‘“NSIC Ltd.” payable at New Delhi. Cheque will not be
accepted. The money receipt issued by NSIC regarding purchase of tender
document also to be enclosed in this envelop-l. For Tender documents
downloaded from website, a Demand Draft / Bankers cheque of Rs. 590/-
(Rupees five hundred ninety only) (non-refundable) including GST towards the
cost of tender documents is to be enclosed in envelop —I.

Certificates / Documents of work experience details of one work of not less than
Rs. 3.82 lacs or two works each not less than of Rs, 2.87 lacs or three works
each not less than Rs. 1.91 lac executed by the bidder during last five years, on
the basis of which bidder wishes to get qualified and copies of supporting work
orders, schedule of quantities and completion certificate should be enclosed. In
case of completion certificate issued by the private institutes, TDS certificate
should also be enclosed.

Certificate of Registration for GST.

Partnership Deed in case of partnership firm and Articles of Association in case
of limited Company.

Power of Attorney in favour of person who has signed the tender documents. In
case of company, the authority to sign the tender is to be given under Board
resolution.

Copies of PAN/TAN card.

Copy of CE/EN- certificate for outdoor fitness equipment of the Original
Equipment Manufacturer (OEM).

Copy of ISO certificate of OEM.

ENVELOPE - 11 (PRICE BID)

Name of work : Supply, fixing and commissioning of Open Air Gym

Equipment at NSIC Technical Services Centre (NTSC),
Okhla, New Delhi

Tender no. : Ref: - NSIC/HO/WD/Open Gym/2018

Date: 07.01.2019

Due date & time of opening

Addressed to : Chief General Manager-SG (Works), NSIC, Bhawan,

Okhla Industrial Estate, New Delhi-110020.

From: Name & address of the tenderer

NOTE: Envelope-l shall contain all the documents related to eligibility criteria,
earnest money deposit, terms-conditions of tender documents etc. except BOQ and
Envelope-I11 shall contain only price bid / BOQ to be charged by the tenderers for
execution of the work,. It is to be noted that the Envelope-Il shall contain only
PRICES and no conditions i.e. deviations / assumptions / stipulations / clarifications /
comments / any other request whatsoever. Conditional offers will be rejected.



4.0

QUALIFYING CRITERIA

“Tenderers having following valid documents will be technically qualified and
considered for opening of their price bid. Technically qualified parties have no right
to claim for award of the work. Corporation reserves the right to cancel or award the
work to any party/tenderers.

« EMD should be in the form of Demand Draft drawn on a scheduled/nationalized
bank in favour of ‘“NSIC Ltd.” payable at New Delhi. Cheque will not be
accepted. The money receipt issued by NSIC regarding purchase of tender
document also to be enclosed in this envelop-l. For Tender documents
downloaded from website, a Demand Draft / Bankers cheque of Rs. 590/-
(Rupees five hundred ninety only) (non-refundable) including GST towards the
cost of tender documents is to be enclosed in envelop —I.

. Certificates / Documents of work experience details of one work not less than
Rs. 3.82 lacs or two works each not less than of Rs, 2.87 lacs or three works
each not less than Rs. 1.91 lac executed by the bidder during last five years, on
the basis of which bidder wishes to get qualified and copies of supporting work
orders, schedule of quantities and completion certificate should be enclosed. In
case of completion certificate issued by the private institutes, TDS certificate
should also be enclosed.

. Certificate of Registration for GST.

. Partnership Deed in case of partnership firm and Articles of Association in case
of limited Company.

. Power of Attorney in favour of person who has signed the tender documents. In
case of company, the authority to sign the tender is to be given under Board
resolution.

. Copies of PAN/TAN card.

. Copy of CE/EN- certificate for outdoor fitness equipment of the Original
Equipment Manufacturer (OEM).

« Copy of I1SO certificate of OEM.

ABNORMAL RATES

The tenderer is expected to quote rate for each item after careful analysis of costs
involved for the performance of the complete item considering technical
specifications and conditions of contract. This will avoid a loss of profit or gain in
case of curtailment or change of specifications for any item. If it is noticed that the
unit rates quoted by the Tenderer for any items are usually high or unusually low, it
will be sufficient cause for rejection of the tender unless the Corporation is convinced
about the reasonableness of the unit rates on scrutiny of the analysis for such unit rate
to be furnished by the tenderer on demand. Notwithstanding anything there in stated,
the rates once accepted by the Corporation shall be final and shall not be subject to
any change either on account of un-workability of unit rates or on any other ground
whatsoever.



10.

11.

12.

DEVIATIONS TO TENDER CLAUSES

Tenderers are advised to submit the tender strictly based on the terms and
conditions and specification contained in the Tender Documents and not to
stipulate any deviations. Conditional tenders are liable to be rejected.

VALIDITY OF OFFER

Tender submitted by tenderers shall remain valid for acceptance for a minimum
period of 120 days from the date of opening of the tenders. The tenderers shall not be
entitled during the said period of 120 days, to revoke or cancel their Tender or to vary
the Tender price given or any term thereof, without the consent in writing of the
Owner. In case of tenderers revoking or canceling their tenders or varying any terms
& price of an item in regard thereof without the consent of owner in writing,
Corporation shall reject their tender forfeiting the Earnest money paid by them along
with their tender without giving any notice.

AWARD OF WORK

Corporation reserves the right to split the job into two or more parts and to award the
work to separate agencies/contractors. Work shall be awarded to the lowest bidder,
subject to the work experience and fulfillment of other terms & conditions and
specifications

ACCEPTANCE / REJECTION OF TENDER

i). Corporation does not bind itself to accept the lowest tender.

i). Corporation also reserves the right to accept or reject any tender in part or full
without assigning any reason whatsoever.

iii).  Corporation also reserves the absolute right to reject any or all the tenders at
any time solely based on the past unsatisfactory performance by the bidder(s)
the opinion/decision of NSIC regarding the same shall be final and conclusive.

CORRECTIONS;

No corrections or overwriting will be entertained in schedule of rates by using
correcting fluid. All correction in the schedule of rate should be made by penning
through the error and writing the corrected figure / words in legible handwriting by
the side of correction duly initialed with date and stamped .

FIRM RATES

The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account whatsoever. It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

It will be obligatory on the part of the tenderer to sign the tender documents for all the
components & parts. After the work is awarded, he will have to enter into an

9



13.

agreement on proforma to be provided by the Corporation for work awarded, on a
non-judicial stamp paper of requisite value at his own cost within ten days from date
of receipt of acceptance work order.

Any addendum/ corrigendum issued shall form a part of the tender document. There
will not be any press notification on amendment/ corrigendum. The purchasers of the
tender document/ the prospective tenderers are required to visit NSIC website and
CPP Portal for all such amendments/ corrigenda to NIT as well as the tender
document.

CGM-SG (Works)
NSIC, Okhla,
New Delhi
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GENERAL CONDITIONS OF CONTRACT

1. Where the context so requires, words importing the singular only also include the plural
and vice versa.

2. Corporation shall mean ‘The National Small Industries Corporation Ltd. (A Government
of India Enterprise) “NSIC Bhawan, Okhla Industrial Estate, New Delhi — 110020 and
shall include their legal representatives, successors and permitted assigns.

3. Definition

a)

b)

9)

h)

)

The ‘Contract’” means and includes the documents forming the tender and
acceptance thereof together with the documents referred to therein including the
conditions, the specifications, designs, drawing and instructions issued from time
to time by the ‘Engineer-in-charge’ the formal agreement executed between the
Corporation and the Contractor, and all these documents taken together shall be
complementary to one another.

The ‘Site’ shall mean the land and / or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

The ‘Contractor’ shall mean the individual or firm or company, whether corporate
or not, undertaking the works and shall include the legal personal representative or
such individual or the persons composing such firm or company and the permitted
assignee of such individual or firm or company.

The ‘Competent Authority’ means the Chairman cum Managing Director of the
Corporation and his successors.

The Engineer-in-charge means the Technical Officer of the Corporation, as the
case may be who shall supervise and be the In-charge of the works.

The Chief General Manager-SG (Works) means the officer who holds the charge
of that post in the Corporation at NSIC Bhawan, Okhla Industrial Estate, New
Delhi-110020 during the currency of this agreement, to act on behalf of the
Chairman of the NSIC Ltd.

‘IS Specification’ means the Specification of latest edition with amendments, if
any, up to time of receipt of tender by Corporation issued by the Bureau of Indian
Standards as referred to in the specifications and / or work orders.

The ‘Contract Sum’ means the sum agreed, or the sum calculated in accordance
with the prices accepted by the NSIC in the tender and / or the contract /
negotiated rates payable on completion of the works.

The ‘Final Sum’ means the amount payable under the Contract by the Corporation
to the Contractor for the full and entire execution and completion of works, in
time.

The ‘Date of Completion’ is the date / date(s) for completion of the whole works,
set out in the tender documents, or any subsequently amended by the Corporation.
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K) A ‘Week’ means seven days without regard to the number of hours worked or not
worked in any day in a week.

I) ‘Excepted Risks’ are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable ) war
(whether declared or not), invasion act of foreign enemies, hostilities civil war,
rebellion, revolution, insurrection military or usurped power, Acts of God, such as
earthquake, lightening, unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Chief Competent Authority
or causes solely due to use or occupation by the ‘Corporation’ of the part of works
in respect of which a certificate of completion has been issued.

m) ‘Urgent works’ shall mean any urgent measures which in the opinion of the
Engineer-in-charge, become necessary during the progress of the work to obviate
any risk or accident or failure or which become necessary for security.

n) The ‘Works’ shall mean the works to be executed in accordance with the contract
or part(s) thereof as the case may be and shall include all extra or additional,
altered or instituted works or temporary and urgent works as required for
performance of the contract.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plant, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works. The descriptions given in the Schedule of Quantities
shall, unless otherwise stated, be held, to include wastage on materials, carriage and
cartage, carrying in return of empties hoisting, setting, fitting and fixing in position
and all other labour necessary in and for the full and entire execution and completion
as aforesaid in accordance with good practice and recognized principles.

Inspection of Site:

The Contractor shall inspect and examine the Site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far
as is practicable), the form and nature of the Site, the quantities and nature of works
and material necessary for the completion of the Works and the means of access to the
Site, the accommodation he may require and in general shall himself obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect this tender. No extra charges consequent on any misunderstanding
or otherwise shall be allowed.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which except as otherwise provided, cover all
his obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the Works.
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7.

Discrepancies and Adjustment of Errors:

The several documents forming the contract are to be taken as mutually explanatory
of one another:

7.1(A) In the case of discrepancy between Schedules of quantities, Specifications and / or the

Drawings, the following order of preference shall be observed.
a) Description in Schedule of Quantities.
b) Particular Specification and Special Conditions, if any.

c) General Specifications.

7.1(B) If there are varying or conflicting provisions made in any one documents forming

7.2

7.3.1

8.1

part of the Contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the Works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

Inconsistencies/ Ambiguities in the price bid (schedule of quantities) shall be dealt
with in accordance with the following rules: -

a) Since this is an Item Rate Tender, only rates quoted shall be considered. Any
tender containing percentage below/ above the rates is liable to be rejected.

b) Rates quoted by the tenderer in figures and words shall be accurately filled in so
that there is no discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by
the tenderer shall be taken as correct.

c) Where the rates quoted by the tenderer in figures and words tally, but the amount
is not worked out correctly, the rates quoted by the tenderer shall be taken as
correct and not the amount.

d) Where rate(s) of item(s) has been quoted in figures leaving the words blank or
vice versa, but the amount is not worked out as per the rate(s) quoted, the rates
quoted by the tenderer (either in figures or words) shall be taken as correct and not
the amount.

e) In the event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s) , and amount blank, it will be presumed that the contractor has
included the cost of this/ these item(s) in other items and rate for such item(s)
shall be considered as zero and work will be required to be executed accordingly.

Security Deposit:
Total security deposit shall be 10% of the accepted tender cost and shall be
deposited/deducted by/from the contractor as following: -

Refund of Security deposit: One half of the Security deposit refundable to the
Contractor worked out on the basis of the value of work completed shall be refunded
to the Contractor on the Engineer-In-Charge certifying in writing that the work has
been completed satisfactorily subject to furnishing bank/ performance guarantee of
equivalent amount.
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8.2

9.21

9.2.2

10.

On expiry of the Defects Liability Period Engineer-In-Charge shall, on demand from
the Contractor, refund to him the remaining portion of the security deposit provided
the Engineer-in-Charge is satisfied that there is no demand outstanding against the
Contractor.

No interest shall be payable to the contractor against the Security Deposit furnished /
recovered from the contractor, by the Corporation.

Deviations/Variations Extent & Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions, from or
additions to, or substitutions from the original specification, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the Site or for any other reasons, and the Contractor shall be bound to carry
out the Works in accordance with any instructions given to him in writing signed by
The Engineer-in-Charge and such alterations, omissions, additions or substitutions
shall form part of the Contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be carrying out on the same
conditions in all respects including price on which he agreed to do the main work.
Any alterations, omissions additions or substitutions ordered by the Engineer-In-
Charge which in the opinion of the contractor changes the original nature of the
Contract, he shall carry it out and the rates for such additional, altered or substituted
work shall be determined by the Engineer-in-Charge as per clause 10 (i) to (iii) here
under of the tender document.

The time of completion of the works shall in the event of any deviations resulting in
additional cost over the Contract Sum being ordered be extended as follows if
requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or
substituted work, bears to the original Contract sum; plus.

b) 25% of the time calculated in (a) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

Rates for Extra/Additional Items

) If the rate for additional, altered or substituted item of work specified in the
Schedule of Quantities the Contractor shall carry out the additional, altered or
substituted item at the same rate.

i) If the rate for any altered, additional or substituted item of work is not
specified in the schedule of Quantities the rate for that item shall be derived
from the rate for the nearest similar item specified therein.

iii) If the rate for any altered, additional or substituted item of work cannot be
determined in the manner specified in sub-paras (i) and (iii) above, the
contractor shall within 7 days of the receipt of the order to carry out the said
work, inform the Engineer-in-Charge under advice to the Accepting Authority
of the rate which he proposes to claim for such item of work, supported by
analysis of the rate claimed, and the Engineer-in-Charge shall, within One

14



11.

12.

121

month thereafter, after give due consideration to the rate claimed by the
Contractor determine the rate on the basis of market rate(s). In the event of
the contractor failing to inform the Engineer-in-Charge within the stipulated
period of time, the rate which he proposes to claim, the rate for such item shall
be determined by the Engineer-in Charge on the basis of market rate(s) and
shall be final.

Suspension of Works:

a) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, suspend the progress of the works or any part thereof for such time
and in such manner as the Engineer-in-Charge may consider necessary for any
of the following reasons:

)} On account of any default on part of the Contractor; or

i) For proper execution of the Works or part thereof for reasons other
than the default of the Contractor; or

iii) For safety of the works or part thereof. The contractor shall, during
such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. The
Contractor shall be entitled to an extension of the time equal to the period of
every such suspension plus 25%. No financial compensation for such
suspension shall be admissible to the contractor.

Time and Extension for Delay:

The time allowed for execution of the works as specified in the Appendix or the
extended time as approved by NSIC in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence from the 10"
day after the date on which the Corporation issues written orders to commence the
work or from the date of handing over of the site, whichever is earlier. If the
Contractor commits default in commencing the execution of the work as aforesaid,
Corporation shall without prejudice to any other right or remedy be at liberty to forfeit
the earnest money absolutely.

As soon as possible after the Contract is concluded the Engineer-in-Charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared
in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades or sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within
the limitations of time imposed in the Contract Documents.

12.2 If the work be delayed by

(a) Force majeure or

(b) Abnormally bad weather or
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12.3

12.4

13.

14.

15.

(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen strike or lockout, affecting any
of the trades employed on the work, or

(e) Delay on the part of other contractors or tradesmen engaged by Corporation in
executing work not forming part of the contract, or

(F) Any other cause which, in the absolute discretion of the authority mentioned in
Appendix is beyond the Contractor’s control;

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the Works.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing
delay. The Contractor may also if practicable, indicate in such request the period for
which extension is desired.

In any such case the competent authority may give a fair and reasonable extension of
time for completion of the work. Such extension shall be communicated to the
contractor by the Engineer-in-Charge and no compensation whatsoever for the
extended period, if any shall be applicable/ payable.

The Contractor shall arrange, at his own expense, all tools, plant and equipment
hereafter referred to as (T & P) labour, P.O.L. & electricity required for execution of
the work.

FORCE MAJEURE

Any delays in or failure of the performance of either party herein shall not constitute
default hereunder or give rise to any claim for damages, if any, to the extent such
delays or failure of performance is caused by occurrences such as Act of god or the
public enemy; expropriation or confiscation of facilities by Government authorities,
or in compliance with any order or request of any Governmental authorities or due
acts of war, rebellion or sabotage or fires, floods, explosions, riots or illegal joint
strikes of all the workers of all the contractors.

MATERIALS

1. All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the contract and the Contractor shall, if requested by
the Engineer-in-Charge, furnish proof to the satisfaction of Engineer-in-Charge in
this regard.

2. The contractor shall indemnify the Corporation, its representatives or employees
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties
or other charges which may be payable in respect of any article or material or part
thereof included in the Contract. In the event of any claim being made or action
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being brought against the Corporation or any agent, servant or employee of the
Corporation in respect of any such matters as aforesaid, the Contractor shall
immediately be notified thereof.

3. All charges on account of octroi, terminal or GST and other duties on material
obtained for the Works from any source shall be borne by the Contractor.

4. The Engineer-in-Charge shall be entitled to have tests carried out as specified as
per relevant standard code of practice for any materials supplied by the Contractor
even for those for which, as stated above, satisfactory proof has already been
furnished, at the cost of the Contractor and the Contractor shall provide at his own
expense all facilities which the Engineer-in-Charge may require for the purpose.
The cost of materials consumed in tests shall be borne by the Contractor.

5. Stores and Materials required for the works, brought by the Contractor, shall be
stored by the Contractor only at places approved by the Engineer-in-Charge.
Storage and safe custody of material shall be the responsibility of the contractor.

i.  Corporation’s officials concerned with the Contract shall be entitled at any
time to inspect and examine any materials intended to be used in or on the
works, either on the Site or at factory or workshop or other place(s) where
such materials are assembled, fabricated or at any place(s) where these are
lying or from where these are being procured and the contractor shall give
such facilities as may be required for such inspection and examination.

ii.  All materials brought to the Site shall become and remain the property of
the Corporation and shall not be removed off the Site without the prior
written approval of Engineer-in-Charge of the Corporation. But whenever
the works are finally completed the Contractor shall, at his own expense
forthwith, but with the prior approval form the Corporation, remove from
the Site all surplus materials originally supplied by him and upon such
removal the same shall revert in and become the property of the contractor.
However before giving any approval as aforesaid, the corporation shall be
entitled to recover or adjust any amount given as advance to the
Contractor.

Labour laws and payment of wages to be complied:

The contractor shall comply with the labour laws in force. No labour below the age of
eighteen years shall be employed on the works. The tenderer should make their own
arrangement for the assign all labour trained in the particular field of work preferably
local.

The contractor shall obtain a valid license under the Contract Labour (R&A) Act,
1970 and the Contract Labour (R&A) Central Rules, 1971, before the commencement
of the work, and continue to have a valid license till completion of work. The
contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986. The contractor shall comply with the provisions of the
Payments of wages act, 1936, Minimum wages Act, 1948, Employment liability Act,
1938, Workmen’s compensation act 1923, Industrial dispute Act, 1947, the factories
act 1948, mate benefit act 1961 and any statutory amendments or re-amendments
thereof for the time being in force.
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171

17.2

18.

19.

In respect of all laborers directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange the safety provision as per safety code framed from time to time by
statutory authorities and shall at his own expense provide for all facilities in
connection therewith. Incase, the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be responsible for any compensation for each
default and in addition the Engineer-In-Charge shall be at liberty to make arrangement
and provide facilities as aforesaid and recover the costs incurred in that behalf from
the contractor.

The contractor shall be fully liable for compliance of EPF or ESI of the
labours/workmen deployed by them for carrying out the work as per prevailing
Central or State government norms and the Corporation has nothing to do with the
same. Corporation shall not be responsible for any liability/claims whatsoever in
this regard. Further as and when demanded by the Corporation, the contractor
shall submit the proof of deductions/ deposits of such liabilities of their labors/
workmen engaged in the work to the Corporation. In case of default, the
Corporation may deduct the payments against these liabilities from the bills of the
contractor or may stop the payment of the bill till such time the compliance is
proved y the contractor.

The ESI and EPF contributions on the part of employer in respect of this contract
shall be paid by the contractor. These contributions on the part of the employer paid
by the contractor shall be reimbursed by the Engineer-in-charge to the contractor
on actual basis. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of
documentary proof of payment provided same are in order.

Liquidated Damages for Delay

Time is essence of the contract. In case the CONTRACTOR fails to complete the
whole work within the stipulated period, and clear the site, he shall be liable to pay
liquidated damages @ 0.5% (One Half of one percent only) of the value of contract
per week and or part thereof of the delay subject to a maximum of 10% (ten percent
only) of the value of the contract. The parties agree that this is a genuine pre-
estimate loss / damage which will be suffered on account of delay on the part of the
Contractor and the said amount will be payable on demand without there being any
proof of the actual loss of damages caused by such delay.

The amount of Compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Corporation.

Defects Liability Period:

The Contractor shall be responsible to make good and remedy at his own expense
within defect liability period of one year from the date of completion of the work in
all respect.

Contractor’s Liability and Insurance

From commencement to completion of the works, the Contractor shall take full
responsibility, care of and precautions to prevent loss or damage and to minimize loss
or damage to the greatest extent possible and shall be liable for any damage or loss
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19.4

195

19.6

19.7.

19.8

that may happen to the Works or any part thereof from any cause whatsoever (save
and except the Excepted Risks) and shall at his own cost repair and make good the
same so that, at completion, the works shall be in good order and conditions and in
conformity in every respect with the requirements of the Contract and instructions of
the Engineer-in-Charge.

In the event of any loss or damage to the Works or any part thereof or to any material
or articles at the Site from any of the Excepted Risks the following provisions shall
have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the site any debris and so much of the works as shall have been
damaged.

b. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the completion of the works under and in accordance with the
provisions and Conditions of the Contract, and

Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of such loss or damage as has been occasioned by any failure on
his part to perform his obligations under the Contract or not taking precautions to
prevent loss or damage or minimize the amount of such loss or damage.

The Contractor shall indemnify and keep indemnified the Corporation against all
losses and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance of
works and against all claims, demands proceedings, damages costs, charges and
expenses whatsoever in respect of or in relation thereto. Provided always that nothing
herein contained shall be deemed to render the Contractor not liable for or in respect
of or to indemnify the Corporation against any compensation or damage caused by the
Excepted Risks.

Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, obtain and deposit
with the Corporation-Contractors “All Risk Policy” and “Third Party” Insurance

policy.

The Contractor shall at all times indemnify the Corporation against all claims,
damages or compensation under the provisions of Payment of Wages Act, 1936,
Minimum Wages Act. 1948, Employer’s Liability Act, 1938 the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act. 1961 or any modifications thereof or any other law relating thereto and rules
made thereunder from time to time.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken all the insurance polices referred to above and has paid the necessary premiums
for keeping the policies alive till completion of the work.

All statutory deductions as applicable like TDS, Works Contract Tax Act etc shall be
made from the due payment of the contractor.

No claim for interest will be entertained by the corporation in respect of any balance
payments or any deposits which may be held up with the corporation due to any
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20.1

20.2

20.3

21.

21.1

dispute between the corporation and contractor or in respect of any delay on the part
of the corporation in making final payment or otherwise.

The contractor shall ensure that no materials/wastes/plant , equipments etc. are
dumped at the site. In case any of the above items are dumped, the contractor shall
clear the same from the site by or before completion of the work at his own cost or
otherwise NSIC shall clear the same work at the contractor’s risk and cost after
serving 7 days notice.

The contractor will have to make their own arrangement for facilitating movement of
labour to work site and back. Facilities are to be provided to labourers as per statutory
provision and the same shall not entail or attract any extra cost to NSIC.

Safety Code:

The Contractor shall at his own expense arrange for the safety provisions as appended
to these conditions or as required by the Engineer-in-Charge, in respect of all labour
directly or indirectly employed for performance of the works and shall provide all
facilities in connection therewith. In case the Contractor fails to make arrangements
and provide necessary facilities as aforesaid the Engineer-in-Charge shall be entitled
to do so and recover cost thereof from the Contractor.

The contractor shall provide and maintain at his own expenses guards, fencing and
matching when and where necessary or required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

The corporation shall not be liable for any accident, injury or for any other mishap
caused to him/them/their employees/agents and labour employed by the contractor
and for any kind of damage to the works during the execution of the contract or work
done. For any kind of such injury or loss caused to any person/persons mentioned
herein above or damages to the work, the contractor shall be exclusively liable.

Cancellation of Contract in Full or in Part:
If the Contractor:

At any time makes defaults in proceeding with the Works with due negligence and
continues to do so even after a notice in writing of 7 days from the Engineer-in-
Charge; or

Commits default in complying with any of the terms and conditions of Contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or

Fails to complete the works or items of work on or before the date(s) of completion,
and does not complete them within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge; or

Enters into a contract with the Corporation in connection with which commission has
been paid to any person(s) or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the term of payment have previously been
disclosed in writing to the Accepting Authority/Engineer-in-Charge; or
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21.2

21.3

21.4

21.5

Offers or gives or agrees to give to any person in Corporation’s service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or for bearing to do or having done any act in relation to the abstention or
execution of this or any other Contract for the Corporation or

Obtains a Contract with the Corporation as a result of ring tendering or other non-
bonafide methods of competitive tendering; or

Being an individual or any of its partner (in case of the Contractor is a partnership
firm)at any time is adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any insolvency Act for the time being in force
or make any conveyance or assignment of his affective or composition or arrangement
of the benefit of his creditors or purport so to do, or if any application be make under
any insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors; or

Being a company, passes a resolution or the Court makes an order for liquidation of its
affairs, or a receiver or manager on behalf of the debenture holders is appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

Assigns, transfers sublets (engagement of labour on a piece-work basis or of labour
with materials not be incorporated in the work shall not be deemed to be subletting) or
attempts or assign, transfer or sublet the entire works or any portion thereof without the
prior written approval of the Accepting Authority.

The Competent Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Corporation by written notice cancel
the contract as a whole or in part as it may deem appropriate.

The Competent Authority shall on such cancellation, be entitled to:

a. Take possession of the site and any materials, construction plant, implements,
stores, etc., thereon; and/or

b. Carry out the incomplete work by any means at the risk and cost of the
Contractor.

On cancellation of the Contract, in full or in part, the Accepting Authority shall
determine the quantum of amount, if any, recoverable from the Contractor for
completion of Works or part of the works or in case the works or part of the works is
not completed, the loss or damage suffered by the Corporation. In determining the
amount credit shall be given to the Contractor for the value of the work, if any,
executed by him up to the time of cancellation of the contract, the value of contractors
material taken over and incorporated in the work and use of tools & tackle and
machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing
the Works or part of the Works or the excess loss or damages suffered or may be
suffered by the Corporation as aforesaid after allowing such credit shall be recovered
from any money due to the Contractor or any account, and if such money is not
sufficient the Contractor shall be called upon in writing to pay the same within 30
days.
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22.

22.1

22.2

23.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the Contractor’s
unused materials, constructional plant, implements, temporary buildings, etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due form the
Contractor under the contract and if thereafter there be any balance outstanding from
the Contractor, it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation on unsold materials,
constructional plant, etc. shall be returned to the Contractor, provided always that if
cost or anticipated cost of the completion by the Corporation of the works or part of
the works is less than the amount which the Contractor would have been paid had he
completed the works or part of the works such benefit shall not accrue to the
Contractor.

Liability for Damage, Defects or Imperfections and Rectification thereof:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc, continuous to
the premises on which the work or any part of it is being executed, or if any damage
shall happen to the work while in progress the Contractor shall upon receipt of a
notice in writing from Engineer — in-charge in that behalf, make the same good at his
own expense. If it shall appear to the Engineer-in-Charge or his Representative at any
time during construction or re-construction or prior to the expiration of Defects
Liability Period, that any work has been executed with unsound, imperfect or
unskilled workmanship or that any materials or articles provided by the Contractor,
the contractor shall, upon receipt of a notice in writing in that behalf from the
Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified
in whole or in part, as the case may require or as the case may be, and/or remove the
materials or articles at his own expense, notwithstanding that same may have been
inadvertently passed, certified and paid for and in the event of non-compliance his
notice aforesaid, the Engineer-in-Charge may rectify or remove and re-execute the
work and/or remove and replace with others the materials or articles complained of as
the case may be, by other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and dropping from white washing,
painting, etc. shall be removed and surfaces cleaned simultaneously with completion
of these items of work in individual rooms, quarters or premises, etc. where the work
is done, without waiting for completion of all other items of work in the contract. In
case the Contractor fails to comply with the requirements of this condition, the
Engineer-in-Charge shall have the right to get the work done by other means at the
cost of the Contractor. Before taking such action, however, the Engineer-in-Charge
shall give three days notice in writing to the Contractor.

Urgent Works:

If any Urgent work (in respect whereof the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary and Contractor is unable or unwilling at once
to carry it out, the Engineer-in-Charge may by his own or other workpeople carry it
out, as he may consider necessary. If the urgent work shall be such as the Contractor
is liable under the contract to carry out at his expenses incurred on it by the
Corporation shall be recoverable from the Contractor and be adjusted or set off
against any sum payable to him.
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24.1
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26.

26.1

26.2

26.3

26.4

PAYMENTS:

a. 65% of the value of supply order shall be released after supply of the machine at
site.

b. Balance 35% shall be released after completion of work in all respect.
No escalation will be paid even in extended period, if any.

All statutory deductions as applicable like TDS, and other taxes as applicable. shall be
made from the due payment of the contractor.

MOBILISATION ADVANCE:

No mobilization advance whatsoever shall be paid for carrying out this work.
ARBITRATION:-

All questions and disputes relating to the meaning of the words, terms,
specifications, operations, and instructions, mentioned in this contract and as
to the quality of workmanship or performance of the contractor any other
question, claim, right, matter, or thing whatsoever in any way arising out of or
relating to the contract, specifications, operating instructions, orders or
these conditions; or otherwise concerning the performance of the contract, the
execution or failure to execute the same whether arising during the existence of
the contract or after the termination of the contract, the same shall be
referred to the sole arbitrator appointed by the Chairman-Cum-Managing Director of
the Corporation.

The Arbitrator shall have power to call for such evidence by way of
affidavits or otherwise as he thinks proper and it shall be the duty of the
parties hereto to do or cause to be done, all such things as may be necessary to
enable the Arbitrator to make the award without any delay. The Arbitrator shall
give a separate award in respect of each dispute or difference referred to him.
The venue of arbitration shall be at New Delhi. The Award of the Arbitrator shall be
final, conclusive and binding on all parties to the contract.

The law under the Arbitration and Conciliation Act, 1996 as amended by
the Arbitration and Conciliation (Amendment) Act 2015 shall be applicable to such
proceedings.

The cost of arbitration shall be borne by the parties to the dispute, as may be decided
by the arbitrator(s).

The Courts in the city of New Delhi shall have the exclusive jurisdiction to entertain
any application or other proceedings in respect of any disputes arising under this
agreement and any award or awards made by the Arbitrator here-in-before can be
challenged in the concerned Courts in the aforesaid city only.

CGM-SG (Works),
NSIC, Okhla,
New Delhi

SIGNATURE OF THE CONTRACTOR
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FORM OF TENDER

To

Chief General Manager-SG (Works)
NSIC LTd,

NSIC Bhawan, Okhla Industrial Estate,
New Delhi-110020

(Name of the Work)

(a) Notice inviting tender.

(b) Instructions to Tenderers

(c) Technical Specifications

(d) General Conditions of Contract including Contractors, Labour Regulations, Model
Rules for Labour Welfare and Safety Code appended to these conditions together
with the amendments thereto if any.

(e) Special Conditions of contracts if any.

(f) Bill of Quantities

I/We hereby tender for execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to therein and in accordance in all respects
with the specifications, designs, drawings and other relevant details at the rates contained in
Schedule and within the period(s) of completion as stipulated in Appendix.

In consideration of I/We being invited to tender, I/We agree to keep the tender open for
acceptance for 120 days from the due date of submission thereof and not to make any
modifications in its terms and conditions which are not acceptable to the Corporation.

A sum of Rs 12,000/- is hereby forwarded as Earnest Money Deposit in the form of Demand
Draft in favour of “NSIC Ltd” payable at New Delhi.

If 1/We fail to keep the tender open as aforesaid or make any modifications in the terms and
conditions of the tender which are not acceptable to the Corporation, 1/We agree that the
Corporation shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely and reject the tender.

Should this tender be accepted, | /We agree to abide by & fulfill all the terms conditions of
aforesaid document.

If after the tender is accepted, I/we fail to commence the execution of the work as provided in
the conditions. 1/We agree that Corporation shall without prejudice to any other right or
remedy is at liberty to forfeit the said earnest money absolutely and reject the tender.

Signature of bidder............ccceeeueennnn.

Duly authorized to sign the tender
Dated.........coocevviiiiniin.
Witness......cooovvviiinninnnn.
Date.....ccoovveviviiiiiii.
Address..........coiiiinin.
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APPENDIX
1. Competent Authority C.M.D. NSIC or his
Authorized executives
2. Earnest money/Security deposit
a) Estimated cost of the Works; Rs. 4.78 lacs
b) Earnest money: Rs 12,000/- in the form of

DD /Pay order in favour of
“NSIC Ltd” payable at New

Delhi
c) Security Deposit 10%
3. Time allowed for execution of work 30 days
4. Authority competent to decide if CMD, NSIC or his
“any other cause” of delay is beyond authorised representative
contractors control
5. Liquidated Damaged 0.5% (one half of one

percent) per week subject
to a Maximum 10% value of the
contract

6. Defect Liability Period 12 months from the date of
Completion of work in all respect

7. Authority competent to reduce CMD NSIC or his
compensation authorized executive.
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SPECIAL CONDITIONS

During working at site, some restrictions may be imposed by Engineer-in-
Charge/Security staff of Corporation or Local Authorities regarding safety and security
etc., the contractor shall be bound to follow all such restrictions/instruction & nothing
extra shall be payable on this account.

No compensation shall be payable to the contractor for any damage caused by rains
lightening, wind, storm, floods Tornado, earth quakes or other natural calamities during
the execution of work. He shall make good all such damages at his own cost; and no
claim on this account will be entertained.

No labour hutment shall be allowed in the premises. All labourers should leave the site
after day’s work. The security & Watch ward for safeguarding the contractor’s
materials/work etc. shall be arranged at his cost only.

. All rates quoted by the bidders shall remain firm for the contract period/extended
contract period.

If the contractor fails to proceed with the work within the stipulated time as specified
from the date of issue of letter of intent/letter to proceed with the work, the Corporation
shall forfeit the earnest money deposited by him along with the tender and reject the
award of the work.

Execution of Work at Risk & Cost of Contractor:

The balance work, if any, left to be completed after the determination/ cancellation of
the contract as per clause no. 21 of the ‘General Conditions of Contract’ shall be got
executed by the Corporation as stipulated in the said clause at the risk and cost of the
contractor and the additional expenditure, if any, incurred by the Corporation in
getting the work executed in the manner stated above, the same shall be recovered
from the dues of contractor. In case the dues of the contractor are not sufficient, the
contractor shall be liable to deposit the excess amount incurred by the Corporation as
communicated by the Engineer-in-charge within 30 days of written notice.

The work has to be executed in accordance with the latest CPWD specification
mentioned in the Schedule of quantity and in case of any discrepancy the CPWD
specifications with latest amendments if any, shall be followed. The decision of the
Engineer-In-Charge in this regard shall be final and binding upon the contractor.

The materials used for carrying out the work shall be of best available quality and the
contractor has to carry out the necessary testing of the material as ordered by the
Engineer-In-Charge for its conformity with specifications and all testing charges shall
be borne by the contractor.

. All the civil works, if required, like fixing of load hooks, making chases in the wall,
drilling of holes, fixing of doors and finishing of jambs, providing scaffolding for
carrying out complete works shall be arranged by the contractor and making good the
damages. Nothing extra on theses account shall be considered or paid.
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11.

12.

13.

14.

15.

16.

17.

18.

The contractor shall be fully responsible for the any injury or damage caused to the
workmen deployed by him at site for carrying out the work and Corporation has nothing
to do with such happenings and in no way shall be held responsible for the same.

The tenderer shall quote their rates exclusive of GST. GST as applicable shall be extra.

The party shall submit their bill including of GST. The 1% RA bill submitted by party
shall be released including GST. However, for release of GST of subsequent bills, party
shall submit the proof of remittance of GST of the previous bill. The contractor must
have valid tax registration number commensurate with service to be provided and will
provide copy of the same before release of any payment by NSIC.

Photographs attached with the tender document is indicative only. However, the bidder
should ensure that the equipment proposed to be supplied by them should fulfill the
functional requirement of the respective equipment. In case of any discrepancy in the
equipment proposed to be supplied and that shown in the attached photographs, the
decision of NSIC shall be final and binding.

The bidders has to ensure that the equipment proposed to be supplied must confirm the
minimum specification mentioned in the schedule of quantity. However, in case any
bidder desires to supply the equipment with higher specification than mentioned in the
schedule of quantity, they can do so but no price preference shall be given.

Bidders shall also confirm that they will supply only EN and certified equipment and
shall enclose a copy of the same from the OEM in case bidder is supplier or contractor.

The specification given under “General specifications for outdoor fitness equipment”
are minimum requirement and in case specification mentioned in the schedule of
quantity is richer than General specification, in such a case specification mentioned in
the schedule of quantity shall be followed.

In case of any discrepancy in the specification, special condition or General
Condition of Contract the following order of precedent shall be followed:

a. Special condition
b. Bill of Quantity
c. General Condition of Contract (GCC)

All communication should be addressed to CGM-SG (Works), NSIC Ltd, NSIC
Bhawan Okhla Industrial Estate, New Delhi-110020

Signature of bidder
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General specification for outdoor fitness equipment

Subject Standard for outdoor fitness equipment

User weight The fitness equipment should be designed for minimum 100 Kg or more
user weight

TUV/CE/EN All the equipment shall be Third Party Quality certified as per the

certificate etc specified standard

Safety and | The equipment should be confirming to the required standard for safety

quality standard

and quality as per DIN/ASTM/CPSC/ES/BIS/EN

Nuts and bolts

Stainless steel 316 and lock nut etc.

Material Galvanized steel pipe, cleaned by sand blasting, then coated with
phosphate solution and finished with electro-static powder coating or
other similar available material meeting the required standard

Anti rust Shot blast/grit blasting of equipment to clean the rust. Electrostatic
powder coating technique: To process the pipe surface

Column The mild steel pipe, column footing plate screw with a pull burst, the

surface rust, acid degreasing, cleaning, phosphate rust after a special
process , throwing sand, imported plastic powder with a double surface
household-level spraying layer, electrostatic stray, high temperature
plastic 200 degrees baking powder, smooth surface, UV resistant or as
specified by the manufacturer’s specification.

Seat and plastic

LLDPE/HDPE/Metal with any protection/composite material with any
protection infiltration of anti-ultraviolet, anti — static depolarization
element passing, strength, smooth surface, security assurances, weather
resistance etc.

uv Fully resistant

Platforms High strength punching plate with a special process dealing with wavy
surface microscopy, safe and beautiful non-slip resistance.

Fasteners Stainless steel screws to be used, screw top cover with a plastic cap to

enhance its security

28




PHOTOGRAPHS OF EQUIPMENT
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Arm Wheel

Elliptical Exerciser
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Double Cross Walker

Twister
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Pull /Push Chair
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Rowing Machine

Arm and Paddle Bike
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Schedule of Quantity

Supply, fixing and commissioning of Open Air Gym Equipment at NSIC Technical
Services Centre (NTSC), Okhla, New Delhi.

S. No. | Description Unit | Qty. Rate (Rs.) Amount
(Rs.)

In In word
figure

1 Arm wheel: Providing, designing and | No 1
fixing of arm wheel in a pair of size
850 x 800 x 1800 mm fabricated with
main post of ‘C’ Class pre-galvanized
mild steel Pipe of Jindal or equivalent
make and minimum 114mm dia and
other pipes of 32mm dia and joints
scalloped as necessary and dressed off
removing sharp edges and burrs. Zinc
primer paint to be applied at all
welding points prior to finishing.
Handle bars are to be provided with
high quality grip rubber. Pedals shall
be ma de up of Nylon alloy with
rounded edges to prevent any impact
or injury and base plate cover to be
made up from virgin LLDPE
manufactured by rotational moulding
with minimum thickness of plastic as
4.00mm, colorful and UV resistant
and environmental friendly. Bearing
used shall be maintenance free, duly
oil sealed and self-lubricate d made by
reputed company to be approved by
Engineer-incharge. Equipment to be
fitted with inbuilt limiters to prevent
unwanted movement. All open ends of
pipe to be closed by GI/ LLDPE caps
for user safety. The equipment to be
fixed on ground with concrete of
minimum strength M25 and J- shape
welded bolts made of 18mm
galvanized rod and once the concrete
is set, fix the equipment on to it and
cover with the base plate. All
complete as per direction and
approval  of  Engineer-in-charge
regarding  material, shape  of
equipment, colour on metal, seat and
base plate and fixing of equipment
etc. (the cement concrete and
excavation work shall be paid
separately)

2 Elliptical  exerciser:  Providing, | No 1
designing and  fixing elliptical
exerciser of size 1200 x 540 x 1600
mm fabricated with main post of
‘C’Class pre-galvanized mild steel
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Pipe of Jindal or equivalent make and
minimum 114mm dia and other pipes
of 32mm dia and joints scalloped as
necessary and dressed off removing
sharp edges and burrs. Zinc primer
paint to be applied at all welding
points prior to finishing. Handle bars
are to be provided with high quality
grip rubber. Pedals shall be made up
of Nylon alloy with rounded edges to
prevent any impact or injury and base
plate cover to be made up from virgin
LLDPE manufactured by rotational
moulding with minimum thickness of
plastic as 4.00 mm, colorful and UV
resistant and environmental friendly.
Bearing used shall be maintenance
free, duly oil sealed and self-
lubricated made by reputed company
to be approved by Engineer-in-charge.
Equipment to be fitted with inbuilt
limiters to  prevent unwanted
movement. All open ends of pipe to
be closed by GI/ LLDPE caps for user
safety. The equipment to be fixed on
ground with concrete of minimum
strength M-25 and J-shape welded
bolts made of 18mm galvanized rod
and once the concrete is set, fix the
equipment’s on to it and cover with
the base plate. All complete as per
direction and approval of Engineer-in-
charge regarding material, shape of
equipment, colour on metal, seat and
base plate and fixing of equipment’s
etc. (the cement concrete and
excavation work shall be paid
separately).

Double cross walker: Providing,
designing and fixing double cross
walker of size 1600 x 600 x 1600 mm
fabricated with main post of ‘C’Class
pre-galvanized mild steel Pipe of
Jindal or equivalent make and
minimum 114mm dia and other pipes
of 32mm dia and joints scalloped as
necessary and dressed off removing
sharp edges and burrs. Zinc primer
paint to be applied at all welding
points prior to finishing. Pedals shall
be made up of Nylon alloy with
rounded edges to prevent any impact
or injury and base plate cover to be
made up from virgin LLDPE
manufactured by rotational moulding
with minimum thickness of plastic as
4.00mm, colorful and UV resistant
and environmental friendly. Bearing

No
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used shall be maintenance free, duly
oil sealed and self-lubricated made by
reputed company to be approved by
Engineer in charge. Equipment to be
fitted with inbuilt limiters to prevent
unwanted movement. All open ends of
pipe to be closed by GI/ LLDPE caps
for user safety. The equipment to be
fixed on ground with concrete of
minimum strength M25 and J shape
welded bolts made of 18mm
galvanized rod and once the concrete
is set, fix the equipment’s on to it and
cover with the base plate. All
complete as per direction and
approval ~ of  Engineer-in-charge
regarding  material,  shape  of
equipment, colour on metal, seat and
base pedal and fixing of equipment’s
etc. (the cement concrete and
excavation work shall be paid separate

Twister: Providing, designing and
fixing twister of size 1700 x 1300 x
1300 mm fabricated with main post of
‘C’Class pre-galvanized mild steel
Pipe of Jindal or equivalent make and
minimum 114mmdia and other pipes
of 32mm dia and joints scalloped as
necessary and dressed off removing
sharp edges and burrs. Zinc primer
paint to be applied at all welding
points prior to finishing. Handle bars
are to be provided with high quality
grip rubber. Foothold shall be made
up of nylon alloy with rounded edges
to prevent any impact or injury and
base plate cover to be made up from
virgin LLDPE manufactured by
rotational moulding with minimum
thickness of plastic as 4.00mm,
colorful and UV resistant and
environmental friendly. Bearing used
shall be maintenance free, duly oil
sealed and self-lubricated made by
reputed company to be approved by
Engineer in charge. Equipment to be
fitted with in built limiters to prevent
unwanted movement. All open ends of
pipe to be closed by GI/ LLDPE caps
for user safety. The equipment to be
fixed on ground with concrete of
minimum strength M-25 and J-shape
welded bolts made of 18mm
galvanized rod and once the concrete
is set, fix the equipment’s on to it and
cover with the base plate. All
complete as per direction and
approval of  Engineer-in-charge

No

36




regarding  material,  shape  of
equipment, colour on metal, seat and
base pedal and fixing of equipment’s
etc. (the cement concrete and
excavation work shall be paid
separately).

Leg Press: Providing, designing and
fixing of leg press of size 2000 x 550
x 1 600 mm fabricated with main post
of ‘C’ Class pre-galvanized mild steel
Pipe of Jindal or equivalent make and
minimum 114 mm dia and other pipes
of 32mm dia and joints scalloped as
necessary and dressed off removing
sharp edges and burrs. Zinc primer
paint to be applied at all welding
points prior to finishing. Handle bars
to be provided with high quality grip
rubber on top end. Pedals shall be
made up of Nylon alloy with rounded
edges to prevent any impact of injury.
Seat to be made up from virgin
LLDPE manufactured by rotational
moulding with minimum thickness of
plastic as 4.00 mm, colorful and UV
resistant and environmental friendly.
Bearing used shall be maintenance
free, duly oil sealed and self-
lubricated made by reputed company
to be approved by Engineer in charge.
Equipment to be fitted with inbuilt
limiters to prevent unwanted
movements. All open ends of pipe to
be closed by GI/LLDPE caps for user
safety. The equipment to be fixed on
ground with concrete of minimum
strength M25 and J shape welded
bolts Made of 18mm galvanized rod
and once the concrete is set, fix the
equipment on to it and cover nuts and
bolts with the base plate. All complete
as per direction and approval of
Engineer-in-charge regarding
material, shape of equipment, colour
on metal, seat and base cover plate
and fixing of equipment’s etc. (the
cement concrete and excavation work
shall be paid separately).

No

Pull/Push chair: Providing, designing
and fixing of pull chair in a pair of
size 2500 x 800 x 2000 mm fabricated
with main post of ‘C’ Class pre-
galvanized mild steel Pipe of Jindal or
equivalent make and minimum
114mm dia and other pipes of 32mm
dia and joints scalloped as necessary
and dressed off removing sharp edges
and burrs. Zinc primer paint to be

No
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applied at all welding points prior to
finishing. Handle bars are to be
provided with high quality grip rubber
on top end. Pedals shall be made up of
Nylon alloy with rounded edges to
prevent any impact or injury seat to be
made up from virgin LLDPE
manufactured by rotational moulding
with minimum thickness of plastic as
4,00mm, colorful and UV resistant
and environmental friendly. Bearing
used shall be maintenance free, duly
oil sealed and self-lubricated made by
reputed company to be approved by
Engineer in charge. Equipment to be
fitted with inbuilt limiters to prevent
unwanted movement. All open ends of
pipe to be closed by GI/ LLDPE caps
for user safety. The equipment to be
fixed on ground with concrete of
minimum strength M25 and J shape
welded bolt made of 18mm
galvanized rod and once the concrete
is set, fix the equipment on to it and
cover with the base plate. All
complete as per direction and
approval  of  Engineer-in-charge
regarding  material,  shape  of
equipment, colour on metal, seat and
base cover plate and fixing of
equipment’s etc.(the cement concrete
and excavation work shall be paid
separately).

Rowing Machine- Providing,
designing and fixing rowing machine
of size 12 80 x 800 x 1150 mm
fabricated with main post of © C’
Class pre-galvanized mild steel Pipe
of Jindal or equivalent make and
minimum 114mm dia and other pipes
of 32mm dia and Joints scalloped as
necessary and dressed off removing
sharp edges and burrs. Zinc primer
paint to be applied at all welding
points prior to finishing. Handle bars
are to be provided with high quality
grip rubber. Foothold shall be made
up of nylon alloy with rounded edges
to prevent any impact or injury and
base plate cover to be made up from
virgin LLDP E manufactured by
rotational moulding with minimum
thickness of plastic as 4.00mm,
colorful and UV resistant and
environmental friendly. Bearing used
shall be maintenance free, duly oil
sealed and self-lubricated made by
reputed company to be approved by

No.
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Engineer in charge. Equipment to be
fitted with inbuilt limiters to prevent
unwanted movement. All open ends of
pipe to be closed by GI/ LLDPE caps
for user safety. The equipment to be
fixed on ground with concrete of
minimum strength M25 and J-shape
welded bolts made of 18mm
galvanized rod and once the concrete
is set, fix the equipment’s on to it and
cover with the base plate. All
complete as per direction and
approval  of  Engineer-in-charge
regarding  material,  shape  of
equipment, colour on metal,

seat and base pedal and fixing of
equipment’s etc. (the cement concrete
and excavation work shall be paid
separately).

ARM & PEDAL BIKE: Providing,
designing and fixing of Arm and
Pedal Bike as per standard dimensions
fabricated with main post of ‘C’ Class
pre-galvanized mild steel Pipe of
Jindal or equivalent make and
minimum 114 mm dia and other pipes
of 32mm dia and joints scalloped as
necessary and dressed off removing
sharp edges and burrs. Zinc primer
paint to be applied at all welding
points prior to finishing. Pedals shall
be made up of Nylon alloy with
rounded edges to prevent any impact
of injury. Seat to be made up from
virgin  LLDPE manufactured by
rotational moulding with minimum
thickness of plastic as 4.00 mm,
colorful  and UV resistant and
environmental friendly. Bearing used
shall be maintenance free, duly oil
sealed and self-lubricated made by
reputed company to be approved by
Engineer in charge. Equipment to be
fitted with inbuilt limiters to prevent
unwanted movement. All open ends of
pipe to be closed by GI/ LLDPE caps
for user safety. The equipment to be
fixed on ground with concrete of
minimum strength M25 and J shape
welded bolt made of 18mm
galvanized rod and once the concrete
is set, fix the equipment on to it and
cover with the base plate. All
complete as per direction and
approval  of  Engineer-in-charge
regarding  material,  shape  of
equipment, colour on metal, seat and
base cover plate cover and fixing of

No.
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equipment’s etc. (the cement concrete
and excavation work shall be paid
separately).

9 Providing and fixing base plate for | each 8
installation of above machines
including  necessary  excavation,
concreting with M-25 grade concrete
etc. all complete as per the direction
of engineer in charge.

Total amount

Add: GST

Total amount

Total amount in words:

Signature and seal of the bidder
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REASON FOR RE-TENDER
Tender Ref No. : - NSIC/HO/WD/Open Gym/2018 Date: 10.12.2018

Name of work: Supply, fixing and commissioning of Open Air Gym Equipment
at NSIC Technical Services Centre (NTSC), Okhla, New Delhi.

To execute the subject work, Tender was published on NSIC website on 13.12.2018
and due date of submission of tender was 31.12.2018. Due to inadequate valid
response received by the due date of submission, the said tender has been
cancelled and re-tender is being invited.
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